SCHEDULE COF PAY | TEMB PAGE 39
CALL ORDER : 270 CONTRACT ID : B -25997-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMVENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LuUwP LUWP

2 105-07039 FIELD CFFICE, B 12. 000 M35

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP

6 202-60820 SURFACE M LLI NG ASPHALT 380. 000 n

7 203-02000 EXCAVATI QN, COVMON 5, 864. 000

8 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 45. 000 My

9 205-06937 TEMPORARY SI LT FENCE 145. 000 m
10 206-51225 EXCAVATI ON, DRY 156. 500 n8
11 207-07502 SUBGRADE TREATMENT, TYPE D 1, 931. 000 ng
12 211-06467 AGGREGATE FOR END BENT BACKFI LL 12. 800 nB8
13 211-07454 STRUCTURE BACKFI LL 20. 900 n8
14 301-07448 COWPACTED AGGREGATE, NO 53, BASE 1, 505. 000 My
15 402-07432 HVA SURFACE, TYPE A 210. 000 My
16 402-07435 HVA | NTERVEDI ATE, TYPE A 300. 000 M
17 404-05514 SEAL COAT, 5 527. 500 ng
18 405-05518 ASPHALT FOR PRI ME COAT 2,240. 000 n2
19 406- 05521 ASPHALT FOR TACK COAT 2, 565. 000 ng
20 601-02800 GUARDRAI L TRANSI TI ON, TGT 4. 000 EACH
21 601-06037 GUARDRAI L END TREATMENT, | 4. 000 EACH
22 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 64.770 m
23 603-06040 FENCE, FARM FI ELD, 1190 mm 450. 000 m
24 603-91340 FENCE GATE, FARM FIELD, 1190 mm X 6.1 m 1. 000 EACH
25 603-94842 FENCE GATE, FARM FI ELD, 1190 nm X 4.3 m 1. 000 EACH
26 603-96042 FENCE GATE, FARM FIELD, 1190 mm X 7.3 m 1. 000 EACH
27 610-05527 HVA FOR APPROACHES 75. 000 My
28 610-06257 REI NFORCED CONCRETE BRI DGE APPRCACH, 250 nm 125. 100 ng
29 611-06497 VAl LBOX ASSEMBLY, SI NGLE 2. 000 EACH
30 616-02320 GECTEXTI LES 23. 000 ng
31 616-06405 RI PRAP, REVETMENT 15. 000 My
32 616-51367 SLOPEWALL, CONCRETE, 100 mm 424. 000 n2
33 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
34 621-06545 FERTI LI ZER 1. 000 My
35 621-06548 SEED M XTURE, CV 7.000 kg
36 621-06553 SEED M XTURE, R 150. 000 kg
37 621-06565 MULCH NG VATERI AL 4.800 My
38 621-06567 WATER 26. 000 kL
39 621-06575 SODDI NG NURSERY 1, 460. 000 ng
40 622-52436 SI GN, DO NOT MOW CR SPRAY 4.000 EACH
41 622-98200 SIGN, DO NOT DI STURB 4.000 EACH
42 701-51195 PILE, STEEL H HP 310 X 79 148. 200 m
43 701-91792 PILE TIP, STEEL H 8. 000 EACH
44  701-92043 CORED HOLE I'N ROCK, 457 mm 31. 000

m
45 702-51005 CONCRETE, A, SUBSTRUCTURE 85. 100 n8
46 702-51015 CONCRETE, B, FOOTI NGS 20. 400 n8
47 703-51030 REI NFORCI NG STEEL 7,402. 000 kg



SCHEDULE COF PAY | TEMB PAGE 40
CALL ORDER : 270 CONTRACT ID : B -25997-A
LETTI NG DATE : 07/15/03 10:00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 703-51032 REI NFORCI NG STEEL, EPOXY COATED 17,582. 000 kg
49 704-51002 CONCRETE, C, SUPERSTRUCTURE 133. 600 n8
50 706-06347 RAILING CF-1 103. 700 m
51 706-51020 CONCRETE, C, RAILING 11. 800 n8
52 707-05979 STRUCTURAL MEMBERS, CONCRETE BOX BEAM CB, 686 mm X 1219 nm 253. 600 n
53 709-51821 SURFACE SEAL LUWP LuUwP
54 715-05119 PIPE, TYPE 1, G RCULAR 375 mm 32. 500 m
55 715-05169 PIPE, TYPE 3, CRCULAR 375 mm 25.500 m
56 715-05407 PI PE, END BENT DRAIN, 150 mm 30. 000 m
57 715-46005 PI PE END SECTI ON, 375 mm 8. 000 EACH
58 732-04596 WATER SERVI CE 1. 000 EACH
59 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2.000 EACH
60 801-06640 CONSTRUCTION SIGN, A 6. 000 EACH
61 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP

62 801-07119 BARRI CADE, I11-B 14. 400 m



SCHEDULE OF PAY | TEMS PAGE 41
CALL CRDER : 280 CONTRACT ID : B -26322-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 8. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-02278 CURB, CONCRETE, REMOVE 10. 600 m

6 202-02279 CURB AND GQUTTER, REMOVE 83. 300 m

7 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH

8 202-52710 S| DEWALK, CONCRETE, REMOVE 170. 400 n2

9 203-02000 EXCAVATI ON, COVMON 234.000 n8
10 203-51223 EXCAVATI ON, WATERWAY 200. 000 n8
11 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 5. 000 EACH
12 207-07502 SUBGRADE TREATMENT, TYPE D 900. 000 n2
13 211-02060 B BORROW FOR STRUCTURE BACKFI LL 133. 500 n8
14 213-52830 FLOMBLE MORTAR 449. 000 n8
15 402-07432 HVA SURFACE, TYPE A 85. 000 My
16 402-07435 HVA | NTERVEDI ATE, TYPE A 158. 000 My
17 402-07440 HVA BASE, TYPE A 428. 000 My
18 406-05520 ASPHALT FOR TACK COAT 7.400 My
19 601-01128 GUARDRAI L TRANSI TI ON TYPE WGB 4. 000 EACH
20 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 2. 000 EACH
21 601-94689 GUARDRAI L END TREATMENT, OS 2.000 EACH
22 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 7.620 m
23 604-06069 CURB RAMP, CONCRETE 34. 400 ng
24 604-91531 S| DEWALK, CONCRETE, 100 nm 165. 500 n
25 605-06150 CURB AND GQUTTER, C, CONCRETE 168. 100 m
26 605-97937 CURB AND GQUTTER, CONCRETE, ROLL 8. 700 m
27 610-07486 HVA FCR APPROACHES, TYPE A 12. 000 My
28 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 nm 112.100 n2
29 615-06490 R GHT OF WAY MARKER 12. 000 EACH
30 616-02320 GEOTEXTI LES 445. 000 n
31 616-05688 RI PRAP, CLASS 1 350. 000 My
32 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
33 621-06545 FERTI LI ZER 00. 200 My
34 621- 06557 SEED M XTURE, T 7. 400 kg
35 621-06575 SODDI NG, NURSERY 615. 000 n2
36 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
37 622-98200 SI GN, DO NOT DI STURB 4.000 EACH
38 702-93722 CONCRETE, C 37. 600 n8
39 703-51032 REI NFORCI NG STEEL, EPOXY COATED 4, 280. 000 kg
40 706-06349 RAILING TX 14. 000 m
41 706-51020 CONCRETE, C, RAILING 7.000 nB8
42 709-51821 SURFACE SEAL LUWP LuUWP
43 715-03025 SANI TARY NVANHOLE 2.000 EACH
44 715-03877 PI PE, DUCTILE | RON, 450 nm 14. 800 m
45 715-05149 PIPE, TYPE 2, CRCULAR 300 mm 42.100 m
46 715-05152 PIPE, TYPE 2, C RCULAR 450 mm 39. 000 m
47 715-05914 PI PE, PVC, 450 mm 17. 800 m



SCHEDULE OF PAY | TEMS PAGE 42
CALL CRDER : 280 CONTRACT ID : B -26322-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 715-46000 PI PE END SECTI ON, 300 mm 1. 000 EACH
49 715-46010 PI PE END SECTI ON, 450 mm 1. 000 EACH
50 720-01894 CASTI NG FURNI SH AND ADJUST TO GRADE 2. 000 EACH
51 720-45045 I'NLET, J10 2.000 EACH
52 720-45250 CATCH BASI N, K10 2. 000 EACH
53 720-45275 PI PE CATCH BASIN, 600 mm 1. 000 EACH
54 720- 45410 MANHOLE, C4 2.000 EACH
55 723-06660 W NGMLL 70. 800 n2
56 723-07174 STRUCTURE, PRECAST THREE-SI DED, 6710 mm X 2740 nm 22.000 m
57 728-98377 MASONRY COATI NG LUWP LUWP
58 732-07653 COARSE AGGREGATE, NO. 8 3. 700 My
59 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
60 801-06625 DETOUR ROUTE MARKER ASSEMBLY 6. 000 EACH
61 801-06640 CONSTRUCTION SIGN, A 8. 000 EACH
62 801-06645 CONSTRUCTION SIGN, B 3. 000 EACH
63 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
64 801-07118 BARRI CADE, I11-A 14. 400 m
65 801-07119 BARRI CADE, 111-B 21. 600 m
66 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 9. 600 m
67 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 1. 680 n
68 808-06713 LINE, PAINT, SOLID, WH TE, 100 mm 243. 000 m
69 808-06714 LINE, PAINT, SOLID, YELLOW 100 mm 250. 000 m
70 808-06723 PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | NDI CATI ON ARROW 1. 000 EACH
71 808-06724 PAVEMENT MESSAGE MARKI NGS, PAINT, WORD ONLY 1. 000 EACH
72 808-06726 TRANSVERSE MARKI NGS, PAINT, STCOP LINE, 600 nm 8. 200 m
73 808- 75060 TRANSVERSE MARKI NGS, PAINT, SOLID, WH TE, CROSSHATCH LI NE, 18. 200 m
74 808- 75100 TRANSVERSE MARKI NGS, PAINT, CROSSWALK LI NE, 150 mm 16. 500 m



SCHEDULE OF PAY | TEMS PAGE 43
CALL CRDER : 290 CONTRACT ID : B -26681-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD COFFICE, A 10. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUWP

6 203-02000 EXCAVATI ON, COVMON 1, 435. 000 n8

7 203-02070 BORROW 1, 045. 000 n8

8 203-51223 EXCAVATI ON, WATERWAY 326. 000 ng

9 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 1, 020. 000 My
10 205-06937 TEMPORARY SI LT FENCE 80. 000 m
11 206-51220 EXCAVATI ON, WET 54. 300 n8
12 207-07500 SUBGRADE TREATMENT, TYPE C 1,672.000 ng
13 211-07454 STRUCTURE BACKFI LL 15. 500 ng
14 213-52830 FLOMBLE MORTAR 6. 400 n8
15 303-01180 COVPACTED AGGREGATE, NO. 53 1, 362. 000 My
16 303-07449 COVPACTED AGGREGATE, NO 73 657. 750 My
17 601-01839 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 6 1. 000 EACH
18 601-06037 GUARDRAI L END TREATMENT, | 3. 000 EACH
19 601-06374 GUARDRAI L TRANSI TION, TGS-1 4. 000 EACH
20 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 129. 540 m
21 610-06259 REI NFORCED CONCRETE BRI DGE APPRCACH, 300 nm 129. 800 ng
22 615-06490 RI GHT OF WAY MARKER 27.000 EACH
23 615-06510 MONUMENT, C 4. 000 EACH
24 616-02320 GEOTEXTI LES 1, 376. 600 n
25 616-06405 Rl PRAP, REVETMENT 1,299.500 My
26 621-01004 MOBI LI ZATI ON AND DEMCOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
27 621-06548 SEED M XTURE, CV 00. 700 kg
28 621-06559 MJULCHED SEEDI NG R 3, 825. 000 ng
29 621-06567 WATER 19. 100 kL
30 621-06574 SODDI NG 1, 063. 400 n
31 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
32 622-91786 SEEDLI NG 40. 000 EACH
33 701-51195 PILE, STEEL H HP 310 X 79 140. 600 m
34 701-91792 PILE TIP, STEEL H 24.000 EACH
35 701-92043 CORED HOLE I'N ROCK, 457 mm 16. 000 m
36 702-51005 CONCRETE, A, SUBSTRUCTURE 48. 600 n8
37 703-51030 REI NFORCI NG STEEL 3,014. 000 kg
38 703-51032 REI NFORCI NG STEEL, EPOXY COATED 15, 474. 000 kg
39 704-51002 CONCRETE, C, SUPERSTRUCTURE 183. 230 nB8
40 706-06344 RAILING TS-1 64. 770 m
41 709-51821 SURFACE SEAL LUWP LUWP
42 715- 03475 SAFETY METAL END SECTION, 4:1, 375 mm 2. 000 EACH
43 715-05119 PIPE, TYPE 1, G RCULAR 375 mm 37. 800 m
44 715- 46005 PI PE END SECTI ON, 375 mm 2.000 EACH
45 801-06640 CONSTRUCTION SIGN, A 10. 000 EACH
46 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP

47 801-07119 BARRI CADE, 111-B 14. 400 m



SCHEDULE OF PAY | TEMS PAGE 44
CALL CRDER : 290 CONTRACT ID : B -26681-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 802- 05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 15.700 m
49 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 nm 2. 260 n2



SCHEDULE OF PAY | TEMS PAGE 45
CALL CRDER : 300 CONTRACT ID : B -26804-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07040 FIELD CFFICE, C 12. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH

6 202-60820 SURFACE M LLI NG ASPHALT 216. 000 n2

7 203-02000 EXCAVATI ON, COVMON 2, 107. 000 n8

8 203-51223 EXCAVATI ON, WATERWAY 4, 775. 000 n8

9 205-06934 TEMPORARY MULCHI NG 2.700 My
10 206-51220 EXCAVATI ON, VET 388. 000 n8
11 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 6. 000 n8
12 207-07500 SUBGRADE TREATMENT, TYPE C 912. 000 n2
13 207-07503 SUBGRADE TREATMENT, TYPE E 3, 629. 000 ng
14 211-06467 AGGREGATE FOR END BENT BACKFI LL 20. 000 n8
15 211-07454 STRUCTURE BACKFI LL 3. 440 n8
16 302-07455 DENSE GRADED SUBBASE 14.622 n8
17 303-01180 COVPACTED AGGREGATE, NO. 53 2,700. 200 My
18 401-07322 QT QA-HVA, 3, 64, SURFACE, 9.5 mm 116. 300 My
19 401-07392 QT QA-HWVA, 3, 64, |NTERMEDI ATE, 19.0 mm 239. 100 My
20 402-07432 HVA SURFACE, TYPE A 338. 500 My
21 402-07435 HVA | NTERMVEDI ATE, TYPE A 820. 900 My
22 402-07440 HVA BASE, TYPE A 276. 500 My
23 404-05511 SEAL COAT, 2 1, 145. 000 ng
24 405-05518 ASPHALT FOR PRI ME COAT 1, 145. 000 n
25 406- 05521 ASPHALT FOR TACK COAT 3, 608. 000 ng
26 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
27 601-94689 GUARDRAI L END TREATMENT, OS 4. 000 EACH
28 601-97080 TEMPORARY GUARDRAI L END TREATMENT, OS 4. 000 EACH
29 601-99105 GUARDRAI L, W BEAM 1.905 m SPACI NG 140. 970 m
30 602-06729 BARRI ER DELI NEATOR 12. 000 EACH
31 610-07486 HVA FCR APPROACHES, TYPE A 17.590
32 615-06490 RI GHT OF WAY MARKER 16. 000 EACH
33 615-06500 MONUMENT, A 4.000 EACH
34 616-02320 GEOTEXTI LES 881. 711 n
35 616-05688 RI PRAP, CLASS 1 1, 138. 000 My
36 616-06405 Rl PRAP, REVETMENT 399. 000 My
37 616-06451 RI PRAP, UNI FORM 315. 432 My
38 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
39 621-06545 FERTI LI ZER 00. 610 My
40 621-06553 SEED M XTURE, R 102. 000 kg
41 621-06557 SEED M XTURE, T 53. 100 kg
42 621- 06565 MULCH NG MATERI AL 2.410 My
43 621-06567 WATER 34. 000 kL
44 621-06574 SCODDI NG 1, 091. 616 n
45 621-06575 SODDI NG NURSERY 800. 000 n2
46 622-52436 SIGN, DO NOT MOW OR SPRAY

4.000 EACH
47 622-91786 SEEDLI NG 210. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 46
CALL CRDER : 300 CONTRACT ID : B -26804-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 701-01849 PI LE, CONCRETE, STEEL SHELL ENCASED, 7.92 nm 356 nm 597. 000 m

49 702-51005 CONCRETE, A, SUBSTRUCTURE 30. 000 n8
50 702-51015 CONCRETE, B, FOOTI NGS 82. 600 n8
51 703-51030 REI NFORCI NG STEEL 6, 846. 000 kg
52 703-51032 REI NFORCI NG STEEL, EPOXY COATED 42, 203. 000 kg
53 704-51002 CONCRETE, C, SUPERSTRUCTURE 214. 800 n8
54 706-05732 CONCRETE BRI DCE RAI LI NG TRANSI TI QN, TBC 4. 000 EACH
55 706-51020 CONCRETE, C, RAILING 31. 500 n8
56 707-05979 STRUCTURAL MEMBERS, CONCRETE BOX BEAM CB, 686 mm X 1219 nm 316. 100 n
57 709-51821 SURFACE SEAL LUWP LuUwP
58 713-51335 TEMPORARY BRI DGE AND APPRCACHES LUWP LUWP
59 713-99365 GUARDRAI L, WBEAM 1.905 m SPACI NG TEMPORARY BRI DGE 95. 250 m

60 715-05169 PIPE, TYPE 3, CRCULAR 375 mm 43. 000 m

61 715-46005 PI PE END SECTI ON, 375 mm 4.000 EACH
62 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2. 000 EACH
63 801-06203 TEMPORARY PAVEMENT MARKI NG 100 nm 868. 000 m

64 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 1, 148. 000 m

65 801-06640 CONSTRUCTI ON SIGN, A 18. 000 EACH
66 801-06645 CONSTRUCTI ON SIGN, B 14.000 EACH
67 801-06649 TEMPORARY RAI SED PAVEMENT MARKER, 1 52. 000 EACH
68 801-07118 BARRI CADE, I11-A 21.600 m

69 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 25. 000 EACH

70 808-75998 SNOAPLOMBLE RAI SED PAVEMENT MARKER 25. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 47
CALL CRDER : 310 CONTRACT ID : B -26922-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO. 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07570 FI ELD OFFI CE 16. 000 MOS
3 108-01614 PARTNERI NG OVERHEAD LUMP LUWP
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP
5 201-52370 CLEARI NG RI GHT COF WAY LuUWP LUMP
6 202-02241 GUARDRAI L, REMOVE 1, 958. 000 LFT
7 202-02278 CURB, CONCRETE, REMOVE 673. 000 LFT
8 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
9 202-60820 SURFACE M LLI NG ASPHALT 1, 365. 000 SYS
10 202-74045 SI GN AND SUPPCRTS, CHANNEL POSTS, REMOVE 19. 000 EACH
11 202-91840 FENCE, CHAIN LI NK, REMOVE 577.000 LFT
12 202-93483 BRI DGE BRACKET ASSEMBLY, CROSSROAD | DENTI FI CATI ON, REMOVE 2.000 EACH
13 203-02000 EXCAVATI ON, COVMON 33, 232. 000 CYs
14 205-06930 SPLASHPAD, RI PRAP 1.500 TON
15 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 125. 000 TON
16 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 12. 000 EACH
17 205-06936 TEMPORARY SEDI MENT TRAP 204. 000 TON
18 205-06938 TEMPORARY SLOPE DRAIN 100. 000 LFT
19 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 150. 000 Cys
20 207-07498 SUBGRADE TREATMENT, TYPE A 15, 041. 000 SYS
21 211-02050 B BORROW 1, 361. 000 Cys
22 211-06467 AGGREGATE FOR END BENT BACKFI LL 113. 400 CYs
23 211-07454 STRUCTURE BACKFI LL 7,292. 400 Cys
24 301-07448 COVPACTED AGGREGATE, NO 53, BASE 1, 831. 000 TON
25 302-06464 SUBBASE FOR PCCP 45. 300 Cys
26 303-01180 COVPACTED AGGREGATE, NO. 53 113. 000 TON
27 304-07492 W DEN NG WTH HVA, TYPE A 397. 000 TON
28 401-06264 PRCFI LOGRAPH, HVA LUMP LUWP
29 401-07334 QT QA-HWA, 3, 76, SURFACE, 9.5 mm 1, 288. 000 TON
30 401-07403 QU QA-HVA, 3, 76, | NTERVEDI ATE, 19.0 mm 2,118. 000 TON
31 401-07408 QT QA-HWA, 3, 64, BASE, 25.0 mm 4, 836. 000 TON
32 401-07430 QU QA-HVA, 5, 76, | NTERMEDI ATE, C25.0 mm 2, 151. 000 TON
33 402-07453 HVA FOR TEMPORARY PAVEMENT 2, 785. 000 TON
34 405-05517 ASPHALT FOR PRI ME COAT 1.200 TON
35 406-05520 ASPHALT FOR TACK COAT 29. 000 TON
36 502-06329 PCCP, 12 IN. 320. 000 SYS
37 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 6. 000 EACH
38 601-06238 | MPACT ATTENUATOR, R1, Wi, TL-3 2.000 EACH
39 601-06246 | MPACT ATTENUATOR, R2, Wi, TL-3 2.000 EACH
40 601-06421 I MPACT ATTENUATOR SPARE PARTS PACKAGE, R1, W, TL-3 2.000 EACH
41 601- 06454 I MPACT ATTENUATOR SPARE PARTS PACKAGE, R2, W, TL-3 2.000 EACH
42 601-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 2.000 EACH
43 601-94689 GUARDRAI L END TREATMENT, CS 4.000 EACH
44  601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 981. 000 LFT
45 602-06729 BARRI ER DELI NEATOR 42.000 EACH
46 603-01932 FENCE, CHAIN LINK, 96 IN 477.000 LFT

47 603-92636 FENCE, CHAIN LINK, 72 IN 60. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 48
CALL CRDER : 310 CONTRACT ID : B -26922-A
LETTI NG DATE : 07/15/03 10: 00 AM

SECTI ON NO. 0001 ADDED TRAVEL LANES

48 603-96521 FENCE GATE, CHAIN LINK, RESET 1. 000 EACH
49 604- 04927 CONCRETE 392. 000 LFT
50 604-06070 S| DEWALK, CONCRETE 17. 000 SYS
51 605-05523 CURB, HVA 596. 000 LFT
52 605-06120 CURB, CONCRETE 121. 000 LFT
53 605-06150 CURB AND GUTTER, C, CONCRETE 295. 000 LFT
54 605-94811 CURB TURNQUT 1. 000 EACH
55 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 12 I N 273. 000 SYS
56 610-07486 HVA FOR APPROACHES, TYPE A 180. 000 TON
57 616-02320 GEOTEXTI LES 1, 640. 000 SYS
58 616-05688 RI PRAP, CLASS 1 101. 000 TON
59 616- 06405 Rl PRAP, REVETMENT 940. 000 TON
60 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
61 621-06545 FERTI LI ZER 2.000 TON
62 621-06554 SEED M XTURE, U 756. 000 LBS
63 621-06565 MJULCH NG MATERI AL 10. 500 TON
64 621-06567 WATER 7.900 MG
65 621-06570 TOP SA L 4, 067. 000 CYs
66 621-06574 SCDDI NG 1, 991. 000 SYS
67 621-07189 COVMPOST SO L MULCH 7,775. 000 CYs
68 701-02936 PILE, STEEL H HP 14 X 89 4,162. 200 LFT
69 701-04732 PI LE 473. 000 LFT
70 701-06011 DYNAM C PI LE LOAD TEST 2.000 EACH
71 701-06012 TEST PILE, RESTR KE 2.000 EACH
72 701-06027 TEST PI LE 2.000 EACH
73 701-99086 PILE TI P, STEEL SHELL 96. 000 EACH
74 702-04878 GRATES, BASINS, AND FI TTI NGS, DUCTILE | RON 1, 288. 000 LBS
75 702-04883 DRAIN PIPE, DUCTILE IRON, 6 IN 2,026. 000 LBS
76 702-51015 CONCRETE, B, FQOOTI NGS 98. 100 Cys
77 702-94139 CONCRETE, A, ABOVE FOOTI NGS 393. 300 CYs
78 703-01540 THREADED TI E BAR ASSEMBLY 24.000 EACH
79 703-51030 REI NFORCI NG STEEL 87, 214. 000 LBS
80 703-51032 REI NFORCI NG STEEL, EPOXY COATED 184, 341. 000 LBS
81 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 1, 034. 000 EACH
82 704-05892 CONCRETE, QU QA, SUPERSTRUCTURE 637.100 CYs
83 704-51002 CONCRETE, C, SUPERSTRUCTURE 48. 000 Cys
84 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI QN, TBC 4. 000 EACH
85 706-05734 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT 6. 000 EACH
86 706-51020 CONCRETE, C, RAILING 69. 400 CYs
87 707-07605 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM 54 IN. X 48 IN 2, 854. 600 LFT
88 709-51821 SURFACE SEAL LUWP LUWP
89 714-06688 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 5 FT. X 2 FT. 40. 000 LFT
90 715-05024 PIPE, TYPE 2, G RCULAR 36 IN 101. 000 LFT
91 715-05048 PIPE, TYPE 4, C RCULAR 6 IN 4, 286. 000 LFT
92 715-05053 Pl PE, UNDERDRAI N QUTLET, 6 I N 345. 000 LFT
93 715-05118 PIPE, TYPE 1, A RCULAR, 12 IN 48. 000 LFT

94 715-05119 PIPE, TYPE 1, G RCULAR 15 IN 57. 000 LFT
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95 715-05121 PIPE, TYPE 1, G RCULAR 18 IN 49. 000 LFT
96 715-05128 PIPE, TYPE 1, G RCULAR 48 IN 238. 000 LFT
97 715-05149 PIPE, TYPE 2, G RCULAR 12 IN. 251. 000 LFT
98 715-05151 PIPE, TYPE 2, G RCULAR 15 IN. 178. 000 LFT
99 715-05154 PIPE, TYPE 2, A RCULAR, 24 IN 40. 000 LFT
100 715-05156 PIPE, TYPE 2, G RCULAR 30 IN 455. 000 LFT
101 715- 05407 PI PE, END BENT DRAIN, 6 IN 205. 000 LFT
102 715-46005 PI PE END SECTIQN, 15 IN. 2.000 EACH
103 715-46010 PI PE END SECTION, 18 IN. 2. 000 EACH
104 718-06531 QUTLET PROTECTCR, 3 4.000 EACH
105 718-52610 AGGREGATE FOR UNDERDRAI NS 449. 000 CYs
106 718-99153 GEOTEXTI LES FOR UNDERDRAI N 3, 874. 000 SYS
107 720-07301 I NLET TYPE HA 3. 000 EACH
108 720-44000 CASTI NG ADJUST TO GRADE 4. 000 EACH
109 720-45030 I NLET, E7 1. 000 EACH
110 720-45035 I NLET, F7 1. 000 EACH
111 720- 45040 I NLET, Gr 5. 000 EACH
112 720-91050 MANHOLE, K7, MODI FI ED 1. 000 EACH
113 720-94612 MANHCLE, K4 2.000 EACH
114 724-51925 STRUCTURAL EXPANSI ON JO NT, SS 118. 000 LFT
115 728-98377 MASONRY COATI NG LuUWP LUWP
116 731-93945 FACE PANELS, CONCRETE 8, 597. 000 SFT
117 731-93946 WALL ERECTI ON 8, 597. 000 SFT
118 731-93947 LEVELI NG PAD, CONCRETE 512. 000 LFT
119 801-06198 PATRCLLER 240. 000 DAY
120 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 29, 905. 000 LFT
121 801-06577 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 24 IN 91. 000 LFT
122 801- 06639 TEMPCORARY CONCRETE BARRI ER, ANCHCRED 3, 049. 000 LFT
123 801- 06640 CONSTRUCTION SIGN, A 38. 000 EACH
124 801-06710 FLASH NG ARROW SI GN 600. 000 DAY
125 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
126 801-07118 BARRI CADE, II1-A 102. 000 LFT
127 802-03896 BOLLARD 2.000 EACH
128 802-05701 SI GN POST, SQUARE, 1, REI NFCRCED ANCHOR BASE 227.500 LFT
129 802-05702 SI GN PGST, SQUARE, 2, REINFCRCED ANCHOR BASE 25.500 LFT
130 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 I N 38. 500 SFT
131 805-06592 CONDUI T, STEEL, GALVANIZED, 2 IN 2, 308. 000 LFT
132 805- 86900 JUNCTI ON BOX 4.000 EACH
133 805-96014 SAW CUT, FULL DEPTH 1, 393. 000 LFT
134 808-03631 LI NE, EPOXY, SCLID, WHTE, 4 IN 6, 717. 000 LFT
135 808-03632 LI NE, EPOXY, SOLID, YELLOWN 4 IN 3, 959. 000 LFT
136 808-04767 LI NE 366. 000 LFT
137 808-05534 LI NE, EPOXY, SOLID, WHITE, 8 IN 170. 000 LFT
138 808-06716 LI NE, REMOVE 3, 605. 000 LFT
139 808-74805 TRANSVERSE NMARKI NGS, EPOXY, STCP LINE, 24 IN. 101. 000 LFT
140 808-74807 PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | NDI CATI ONS ARROAS 3. 000 EACH

141 808-74808 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (ONLY) 3. 000 EACH
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142 808- 75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 10. 000 EACH
143 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 95. 000 EACH
144 808-98000 LI NE, EPOXY, SCOLID, YELLOW 8 IN 1, 499. 000 LFT
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1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD COFFICE, A 11.000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUWP

6 203-02000 EXCAVATI ON, COVMON 1, 160. 000 n8

7 203-02070 BORROW 6, 072. 000 n8

8 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 17.700 My

9 205-06936 TEMPORARY SEDI MENT TRAP 5. 300 My
10 205-06937 TEMPORARY SI LT FENCE 820. 000 m
11 206-51220 EXCAVATI ON, WET 72.000 n8
12 206-51225 EXCAVATI ON, DRY 34. 000 n8
13 207-07503 SUBGRADE TREATMENT, TYPE E 1, 254. 000 ng
14 211-06467 AGGREGATE FOR END BENT BACKFI LL 22.000 n8
15 211-07454 STRUCTURE BACKFI LL 4.000 n8
16 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 1, 314. 000 My
17 402-07432 HVA SURFACE, TYPE A 234. 000 My
18 402-07435 HVA | NTERVEDI ATE, TYPE A 396. 600 My
19 405-05518 ASPHALT FOR PRI ME COAT 2,690. 000 ng
20 406-05521 ASPHALT FOR TACK COAT 2, 640. 000 ng
21 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 2.000 EACH
22 601-06037 GUARDRAI L END TREATMENT, | 4. 000 EACH
23 601-06374 GUARDRAI L TRANSI TION, TGS-1 4. 000 EACH
24 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 146. 685 m
25 610-06257 REI NFORCED CONCRETE BRI DGE APPRCACH, 250 mm 104. 200 ng
26 616-02320 GEOTEXTI LES 802. 000 n
27 616-06405 RI PRAP, REVETMENT 527. 000 My
28 621-01004 MOBI LI ZATI ON AND DEMCOBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
29 621-06545 FERTI LI ZER 00. 261 My
30 621-06553 SEED M XTURE, R 105. 000 kg
31 621-06557 SEED M XTURE, T 91. 000 kg
32 621-06565 MULCH NG MVATERI AL 49. 900 My
33 621-06567 WATER 10. 300 kL
34 621-06574 SODDI NG 571. 000 n
35 622-52436 SIGN, DO NOT MOW OR SPRAY 2.000 EACH
36 622-91786 SEEDLI NG 110. 000 EACH
37 622-98200 SI GN, DO NOT DI STURB 4.000 EACH
38 701-01849 PI LE, CONCRETE, STEEL SHELL ENCASED, 7.92 nm 356 nm 471. 000 m
39 702-51005 CONCRETE, A, SUBSTRUCTURE 72.500 n8
40 703-51030 REI NFORCI NG STEEL 3, 948. 000 kg
41 703-51032 REI NFORCI NG STEEL, EPOXY COATED 29, 936. 000 kg
42 704-51002 CONCRETE, C, SUPERSTRUCTURE 170. 800 n8
43 706- 06344 RAILING TS-1 133. 352 m
44 707- 05984 STRUCTURAL MEMBERS, CONCRETE |-BEAM 111, 1143 mm X 406 nm 276. 000 m
45 709-51821 SURFACE SEAL LUWP LUWP
46 715-05169 PIPE, TYPE 3, C RCULAR 375 mm 25. 000 m
47 715- 05407 PI PE, END BENT DRAIN, 150 mm 34. 000 m
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48 715-46005 PI PE END SECTI ON, 375 mm 2.000 EACH
49 801-04308 ROAD CLOSURE SI GN ASSEMBLY 5. 000 EACH
50 801-06625 DETOUR ROUTE MARKER ASSEMBLY 8. 000 EACH
51 801-06640 CONSTRUCTION SIGN, A 12. 000 EACH
52 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
53 801-07118 BARRI CADE, I11-A 14. 400 m

54 801-07119 BARRI CADE, I11-B 14. 400 m

55 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 1, 040. 000 m






